STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
FUND TOTAL

PROPGCSALS | SSUED 44

NUMBER OF BI DDERS 6
PROGRAM ELEMENTS

Bl D RANK

01/22/03
01-296704

01- HUM 255-0.2/1.9

ENG NEERS EST

RAS

Bl D TOTAL

22,597,877.50

24,134,199. 00

25,493, 229. 00

39, 518, 700. 00

62, 369, 951. 00

HA4S2

BI D

SUMMARY

I N HUMBONDT COUNTY | N AND NEAR
EUREKA FROM 0.2 KM SOUTH OF EUREKA

CHANNEL BRI DGE TO 0.2 KM NORTH OF

SAMOA CHANNEL BRI DGE

SEI SM C RETROFI T -

35, 435, 000

29, 268, 000. 00 AMOUNT UNDER

Bl DDER | D

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

PHASE 2

6,670, 122. 50

DEPARTMENT

CF TRANSPORTATI ON

RR

I NVOLVEMENT

Bl D245
PAGE 1

01/ 23/ 03
CONTRACT CODE 'F '
70 CONTRACT | TEMS

FEDERAL AID NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

770

PERCENT UNDER EST 22.79

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

AMVERI CAN CI VI L CONSTRUCTORS
VEST COAST | NC

3701 MALLARD DRI VE

BENI CI A CA 94510

WLLI AM P YOUNG CONSTRUCTI ON
I NC

4055 NELSON AVENUE

CONCORD CA 94520

BALFOUR BEATTY CONSTRUCTI ON
I NC

ONE HARBOR CENTER SUI TE 350
SU SUN CI TY CA 94585

M C M CONSTRUCTI ON | NC

P O BOX 620
NORTH HI GHLANDS CA 95660

TUTOR SALI BA CORPCRATI ON

15901 OLDEN STREET
SYLMAR CA 91342

FAX

FAX

FAX

FAX

FAX

707 746-8028
00526319
707 746-0936

925 602- 6410
00732490
925 689-3035

707 427-8900
00664318
707 427-8901

916 334-1221
00286430
916 334-0562

818 362-8391
00426538
818 364-8128

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



01- 296704 Bl D245

01- HUM 255 PAGE 2
01/ 22/ 03 01/ 23/ 03
6 35, 793, 907. 50 1 MERCER FRASER COVPANY 707 443-6371 CC PREF CLAI MED
(1 RREGULAR) 00105709
P O BOX 1006 FAX 707 443-0277

EUREKA CA 95502-1006



01- 296704 Bl D245

01- HUM 255 PAGE 3

01/ 22/ 03 01/ 23/ 03
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 G AND L TRAFFI C CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL ( PARTI AL)
REDDI NG CA
HARRI S SALI NAS REBAR

LI VERMORE CA

NORTHERN ELECTRI C ELECTRI CAL
REDDI NG CA



01- 296704
01- HUM 255
01/ 22/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PACE 4
01/ 23/ 03

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

HARRI S SALI NAS
LI VERMORE CA

NORTHERN | NDUSTRI AL ELECTRI C
REDDI NG CA

PENHALL COVPANY
SAN LERNDRO CA

VORTEX
CAKLAND CA

Bl DDER | D NAME AND ADDRESS

REBAR

ELECTRI CAL

CORE DRI LLI NG

EXCAVATI ON AND PI LI NG ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

D AND L CONCRETE PUMPI NG
CERES CA

GLOBAL ENVI RONMVENTAL
FOUNTAI N VALLEY CA

HARRI' S SALI NAS REBAR
LI VERMORE CA

NORTHERN | NDUSTRI AL
REDDI NG CA

PENHALL COVPANY
SAN LEANDRO CA

FURNI SH AND PUVMP CONCRETE

SI GNS AND M SCELLANEQUS

REI NFCRCI NG STEEL

ELECTRI CAL

CCORI NG



01- 296704 Bl D245

01- HUM 255 PAGE 5

01/ 22/ 03 01/ 23/ 03
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 COLEVAN STEEL REBAR
W NDSOR CA
NORTHERN | NDUSTRI AL ELECTRI C ELECTRI CAL
REDDI NG CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 GLOBAL ENVI RONMENTAL NETWORK | NC CONSTRUCTI ON AREA SI GNS
FOUNTAI N VALLEY CA
GLOBAL ENVI RONMENTAL NETWORK | NC STORM WATER POLLUTI ON PREVENTI ON PLAN
FOUNTAI N VALLEY CA
HARRI S SALI NAS REI NFCRCI NG STEEL
LI VERMORE CA
JOHNSON WESTERN DRI LL AND BOND DOVELS
SAN LEANDRO CA
NORTHERN | NDUSTRI AL ELECTRI C ELECTRI CAL
REDDI NG CA
PENHALL COVPANY BRI DGE DEMOLI TI ON
SAN LEANDRO CA
WEST COAST CONSTRUCTORS COFFERDAM | NSTALLATI ON
COCS BAY OR
VEEST COAST CONSTRUCTORS MARI NE ATTENUATORS, CAST I N STEEL SHELL PILE DRI VI NG

CO0s BAY OR



01- 296704
01- HUM 255
01/ 22/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 6

01/ 23/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 NONE

NONE



01- 296704 Bl D245

01- HUM 255 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 7
01/ 22/ 03 01/ 23/ 03
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 070010 PROGRESS SCHEDULE (CRI TI CAL PATH) LS LUMP SUM 17, 500. 00* 17, 500. 00

2 070018 TI ME- RELATED OVERHEAD VDAY 750 2, 300. 00 1, 725, 000. 00

3 071322 TEMPORARY FENCE (TYPE CL-1.8) M 660 8. 00 5, 280. 00

4 030416 TEMPORARY FENCE ( FLEXI BLE) M 510 10. 00 5, 100. 00

5 030417 TEMPORARY GATE EA 7 300. 00 2,100. 00

6 073000 TEMPORARY CULVERT M 29 375. 00 10, 875. 00

7 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 15, 000. 00~ 15, 000. 00

PREVENTI ON PLAN

8 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 75, 000. 00* 75, 000. 00

9 074029 TEMPORARY SI LT FENCE M 86 10. 00 860. 00
10 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 8, 000. 00~ 8, 000. 00
11 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 80, 000. 00* 80, 000. 00
12 (S) 120120 TYPE |11 BARRI CADE EA 17 150. 00 2,550. 00
13 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 5 20, 000. 00 100, 000. 00
14 030418 REMOVE WATER LI NE EA 1 2,500. 00 2,500. 00
15 151282 SALVAGE ROADSI DE SI GN PANEL EA 1 150. 00 150. 00
16 151537 RECONSTRUCT FENCE ( TYPE WV M 26 160. 00 4,160. 00
17 152316 RESET ROADSI DE SI GN ( ONE POST) EA 2 150. 00 300. 00
18 152317 RESET ROADSI DE SI GN ( TWO PCST) EA 1 200. 00 200. 00
19 152438 ADJUST FRAME AND COVER TO GRADE EA 3 1, 000. 00 3, 000. 00
20 152439 ADJUST FRAME AND GRATE TO GRADE EA 2 1, 000. 00 2, 000. 00
21 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M 150 20. 00 3, 000. 00
22 157561 BRI DGE REMOVAL ( PORTI ON), LOCATI ON A LS LUMP SUM 100, 000. 00* 100, 000. 00
23 157562 BRI DCE REMOVAL ( PORTI ON), LOCATI ON B LS LUWP SUM 50, 000. 00* 50, 000. 00
24 157563 BRI DGE REMOVAL ( PORTI ON), LOCATION C LS LUMP SUM 50, 000. 00* 50, 000. 00
25 160101 CLEARI NG AND GRUBBI NG LS LUWVP SUM 50, 000. 00* 50, 000. 00
26 (S) 160120 REMOVE TREE EA 3 1, 000. 00 3, 000. 00
27 030419 RECONSTRUCT ROCK SLOPE PROTECTI ON VB 120 85. 00 10, 200. 00
28 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 5, 000. 00* 5, 000. 00
29 192008 STRUCTURE EXCAVATI ON ( TYPE A) VB 1, 757 400. 00 702, 800. 00
30 192020 STRUCTURE EXCAVATI ON ( TYPE D) VB 225 225. 00 50, 625. 00
31 192021 STRUCTURE EXCAVATI ON ( TYPE DH) VB 194 550. 00 106, 700. 00
32 (F) 193003 STRUCTURE BACKFI LL ( BRI DCE) VB 135 135. 00 18, 225. 00
33 (S) 200001 H GHWAY PLANTI NG LS LUWVP SUM 5, 000. 00* 5, 000. 00
34 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 0.4 2, 000. 00 800. 00
35 (S) 203014 FI BER ( EROSI ON CONTRCL) KG 200 3.50 700. 00
36 (S) 203024 COVPOST ( ERCSI ON CONTRQOL) KG 200 5.00 1, 000. 00
37 203026 MOVE- | N MOVE- QUT ( EROSI ON CONTROL) EA 8 750. 00 6, 000. 00



01- 296704 Bl D245

01- HUM 255 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
01/ 22/ 03 01/ 23/ 03

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

38 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 8.5 200. 00 1, 700. 00

39 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTRQL) KG 20 20. 00 400. 00

40 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 5, 000. 00* 5, 000. 00

41 260201 CLASS 2 AGGREGATE BASE MB 3 100. 00 300. 00

42 030421 WORK AREA SURFACI NG LS LUMP SUM 200, 000. 00* 200, 000. 00

43 390103 ASPHALT CONCRETE ( TYPE B) TONN 270 75. 00 20, 250. 00

44 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 21 50. 00 1, 050. 00
AREA)

45 049200 MARI NE PI LE DRI VI NG ENERGY ATTENUATOR EA 12 185, 000. 00 2, 220, 000. 00
( COFFERDAM)

46 (S) 049201 MARI NE PI LE DRI VI NG ENERGY ATTENUATOR EA 48 7,000. 00 336, 000. 00
(914 MV

47 (S) 049202 MARI NE PI LE DRI VI NG ENERGY ATTENUATOR EA 44 25, 000. 00 1, 100, 000. 00
(1524 MV

48 499042 FURNI SH CAST- | N- STEEL- SHELL CONCRETE M 1,728 300. 00 518, 400. 00
PILING (914 MV)

49 (S) 499043 DRI VE CAST- | N- STEEL- SHELL CONCRETE EA 104 19, 000. 00 1, 976, 000. 00
PILE (914 MV)

50 499054 FURNI SH CAST- | N- STEEL- SHELL CONCRETE M 1,115 850. 00 947, 750. 00
PILING (1524 MV)

51 (S) 499055 DRI VE CAST- | N- STEEL- SHELL CONCRETE EA 44 41, 000. 00 1, 804, 000. 00
PILE (1524 M)

52 510000 SEAL COURSE CONCRETE VB 380 250. 00 95, 000. 00

53 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 2,874 800. 00 2, 299, 200. 00

54 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 878 1, 400. 00 1, 229, 200. 00

55 511106 DRI LL AND BOND DOWEL M 7,950 55. 00 437, 250. 00

56 049203 FURNI SH PRECAST CONCRETE SKI RT VB 742 1, 200. 00 890, 400. 00

57 (S) 049204 ERECT PRECAST CONCRETE SKI RT EA 88 7, 000. 00 616, 000. 00

58 (S) 515072 CORE CONCRETE (0 - 50 MV) M 1,922 110. 00 211, 420. 00

59 (SF)520102 BAR RElI NFORCI NG STEEL ( BRI DGE) KG 940, 850 1.65 1, 552, 402. 50

60 566011 ROADSI DE SI GN - ONE POST EA 2 175. 00 350. 00

61 030422 ROADS| DE SI GN ( ELECTROLI ER MOUNTED) EA 1 150. 00 150. 00

62 721009 ROCK SLOPE PROTECTI ON VB 91 110. 00 10, 010. 00
(FACING METHOD B)

63 729010 ROCK SLOPE PROTECTI ON FABRI C M2 85 50. 00 4, 250. 00

64 731505 M NOR CONCRETE (CURB AND S| DEWALK) VB 2.1 1, 200. 00 2,520. 00

65 (SF) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 36, 900 8. 00 295, 200. 00

66 (S) 840651 PAI NTED STALL LI NES AND PAVEMENT M 460 5. 00 2, 300. 00

MARKI NGS



01- 296704 Bl D245

01- HUM 255 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 9
01/ 22/ 03 01/ 23/ 03
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
67 (S) 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) MR 10 75. 00 750. 00
68 (S) 030423 RECONSTRUCT EXTI NGUI SHABLE MESSAGE SI GN LS LUWP SUM 8, 000. 00* 8, 000. 00
69 (S) 049205 SEI SM C MONI TORI NG ELECTRI CAL SYSTEM LS LUMP SUM 475, 000. 00* 475, 000. 00
70 999990 MOBI LI ZATI ON LS LUWVP SUM 2,115, 000. 00* 2,115, 000. 00

TOTAL 22,597,877.50



01- 296704 Bl D245

01- HUM 255 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
01/ 22/ 03 01/ 23/ 03
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 17, 500. 00* 17500. 00 10, 000. 00* 10000. 00 17, 500. 00* 17500. 00 17, 500. 00* 17500. 00

2 3, 200. 00 2400000. 00 3, 000. 00 2250000. 00 3, 000. 00 2250000. 00 31, 500. 00 23625000. 00

3 8. 00 5280. 00 50. 00 33000. 00 12. 00 7920. 00 33. 00 21780. 00

4 10. 00 5100. 00 25.00 12750. 00 15. 00 7650. 00 19. 00 9690. 00

5 300. 00 2100. 00 1, 500. 00 10500. 00 600. 00 4200. 00 1, 200. 00 8400. 00

6 590. 00 17110. 00 500. 00 14500. 00 500. 00 14500. 00 243. 00 7047. 00

7 15, 000. 00* 15000. 00 15, 000. 00* 15000. 00 10, 000. 00* 10000. 00 15, 000. 00* 15000. 00

8 250, 000. 00* 250000. 00 250, 000. 00* 250000. 00 350, 000. 00* 350000. 00 252, 000. 00* 252000. 00

9 50. 00 4300. 00 60. 00 5160. 00 25. 00 2150. 00 90. 00 7740. 00
10 8, 000. 00~ 8000. 00 4,500. 00* 4500. 00 15, 000. 00~ 15000. 00 17, 600. 00* 17600. 00
11 92, 500. 00* 92500. 00 100, 000. 00* 100000. 00 350, 000. 00* 350000. 00 320, 000. 00* 320000. 00
12 135. 00 2295. 00 200. 00 3400. 00 100. 00 1700. 00 212. 00 3604. 00
13 17, 700. 00 88500. 00 3, 000. 00 15000. 00 10, 000. 00 50000. 00 11, 500. 00 57500. 00
14 200. 00 200. 00 600. 00 600. 00 1, 000. 00 1000. 00 2, 800. 00 2800. 00
15 250. 00 250. 00 200. 00 200. 00 300. 00 300. 00 360. 00 360. 00
16 160. 00 4160. 00 50. 00 1300. 00 150. 00 3900. 00 46. 00 1196. 00
17 250. 00 500. 00 100. 00 200. 00 250. 00 500. 00 2,200. 00 4400. 00
18 250. 00 250. 00 200. 00 200. 00 500. 00 500. 00 2,500. 00 2500. 00
19 1, 500. 00 4500. 00 900. 00 2700. 00 1, 000. 00 3000. 00 500. 00 1500. 00
20 1, 500. 00 3000. 00 1, 200. 00 2400. 00 1, 500. 00 3000. 00 2,000. 00 4000. 00
21 91. 00 13650. 00 15. 00 2250. 00 35. 00 5250. 00 17.00 2550. 00
22 88, 200. 00* 88200. 00 160, 000. 00* 160000. 00 140, 000. 00* 140000. 00 294, 000. 00* 294000. 00
23 35, 000. 00* 35000. 00 30, 000. 00* 30000. 00 25, 000. 00* 25000. 00 6, 000. 00* 6000. 00
24 105, 000. 00* 105000. 00 48, 000. 00* 48000. 00 65, 000. 00* 65000. 00 43, 000. 00* 43000. 00
25 8, 500. 00* 8500. 00 5, 000. 00* 5000. 00 20, 000. 00* 20000. 00 84, 000. 00* 84000. 00
26 750. 00 2250. 00 800. 00 2400. 00 1, 500. 00 4500. 00 1, 900. 00 5700. 00
27 45. 00 5400. 00 500. 00 60000. 00 60. 00 7200. 00 380. 00 45600. 00
28 1, 500. 00~ 1500. 00 6, 000. 00* 6000. 00 5, 000. 00* 5000. 00 88, 000. 00* 88000. 00
29 2,138.00 3756466. 00 247.00 433979. 00 900. 00 1581300. 00 788. 00 1384516. 00
30 25.00 5625. 00 285. 00 64125. 00 150. 00 33750. 00 283. 00 63675. 00
31 600. 00 116400. 00 470. 00 91180. 00 1, 100. 00 213400. 00 430. 00 83420. 00
32 750. 00 101250. 00 125. 00 16875. 00 450. 00 60750. 00 3, 600. 00 486000. 00
33 5, 100. 00* 5100. 00 3, 000. 00* 3000. 00 3, 000. 00* 3000. 00 20, 000. 00* 20000. 00
34 660. 00 264. 00 700. 00 280. 00 2, 000. 00 800. 00 800. 00 320. 00
35 1.05 210. 00 1.00 200. 00 4.00 800. 00 5. 00 1000. 00
36 .75 150. 00 .75 150. 00 6. 00 1200. 00 4.00 800. 00
37 2,210.00 17680. 00 2,200. 00 17600. 00 400. 00 3200. 00 1, 200. 00 9600. 00
38 158. 00 1343. 00 160. 00 1360. 00 200. 00 1700. 00 70. 00 595. 00
39 2.25 45. 00 3.00 60. 00 20. 00 400. 00 15. 00 300. 00



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69

70
TOT

01- 296704

01- HUM 255
01/ 22/ 03
SECOND
Bl D AMOUNT

4, 000. 00* 4000. 00
1,170. 00 3510. 00
6, 900. 00* 6900. 00
148. 00 39960. 00
208. 00 4368. 00
13, 272.00 159264. 00
4, 000. 00 192000. 00
7, 000. 00 308000. 00
705. 00 1218240. 00
19, 500. 00 2028000. 00
1, 032.00 1150680. 00
25, 300. 00 1113200. 00
362. 00 137560. 00
590. 00 1695660. 00
1, 900. 00 1668200. 00
58. 10 461895. 00
1, 250. 00 927500. 00
10, 100. 00 888800. 00
169. 00 324818. 00
1. 66 1561811. 00
300. 00 600. 00
260. 00 260. 00
150. 00 13650. 00
2.80 238. 00
980. 00 2058. 00
2.40 88560. 00
9. 85 4531. 00
287. 00 2870. 00
2,500. 00* 2500. 00
526, 040. 00* 526040. 00
2,413, 948. 00* 2413948. 00

24, 134,199. 00

SUMMARY OF REMA/
THI RD

BI D AMOUNT
20, 000. 00* 20000. 00
200. 00 600. 00
100, 000. 00* 100000. 00
110. 00 29700. 00
100. 00 2100. 00
9, 500. 00 114000. 00
13, 000. 00 624000. 00
16, 000. 00 704000. 00
400. 00 691200. 00
19, 000. 00 1976000. 00
1, 050. 00 1170750. 00
30, 000. 00 1320000. 00
600. 00 228000. 00
850. 00 2442900. 00
1, 355.00 1189690. 00
70. 00 556500. 00
4,720. 00 3502240. 00
29, 000. 00 2552000. 00
75. 00 144150. 00
1.40 1317190. 00
100. 00 200. 00
200. 00 200. 00
500. 00 45500. 00
40. 00 3400. 00
1, 000. 00 2100. 00
3. 00 110700. 00
4.00 1840. 00
15. 00 150. 00
250. 00* 250. 00
470, 000. 00* 470000. 00
2,500, 000. 00* 2500000. 00

25, 493, 229. 00

N

NG BI DDERS
FOURTH
BI D AMOUNT

4, 000. 00* 4000. 00
200. 00 600. 00
80, 000. 00* 80000. 00
150. 00 40500. 00
50. 00 1050. 00
6, 000. 00 72000. 00
10, 000. 00 480000. 00
9, 000. 00 396000. 00
320. 00 552960. 00
85, 000. 00 8840000. 00
800. 00 892000. 00
80, 000. 00 3520000. 00
460. 00 174800. 00
2,700. 00 7759800. 00
4, 000. 00 3512000. 00
30. 00 238500. 00
1, 300. 00 964600. 00
10, 000. 00 880000. 00
100. 00 192200. 00
1.00 940850. 00
250. 00 500. 00
500. 00 500. 00
300. 00 27300. 00
20. 00 1700. 00
5, 000. 00 10500. 00
10. 00 369000. 00
7.00 3220. 00
80. 00 800. 00
5, 000. 00* 5000. 00
350, 000. 00* 350000. 00
3, 943, 250. 00* 3943250. 00

39, 518, 700. 00

Bl D245
PAGE 11
01/ 23/ 03
FI FTH
BI D AMOUNT
20, 000. 00* 20000. 00
900. 00 2700. 00
180, 000. 00* 180000. 00
150. 00 40500. 00
55. 00 1155. 00
50, 000. 00 600000. 00
30, 000. 00 1440000. 00
30, 000. 00 1320000. 00
397. 00 686016. 00
110, 000. 00 11440000. 00
1,106. 00 1233190. 00
120, 000. 00 5280000. 00
576. 00 218880. 00
341. 00 980034. 00
1, 456. 00 1278368. 00
50. 00 397500. 00
1, 780. 00 1320760. 00
6, 900. 00 607200. 00
65. 00 124930. 00
1.30 1223105. 00
1, 300. 00 2600. 00
540. 00 540. 00
170. 00 15470. 00
85. 00 7225. 00
3, 600. 00 7560. 00
3. 65 134685. 00
4.00 1840. 00
50. 00 500. 00
6, 500. 00* 6500. 00
500, 000. 00* 500000. 00
6, 300, 000. 00* 6300000. 00

62, 369, 951. 00



01- 296704 Bl D245

01- HUM 255 SUMMARY OF REMAI NI NG BI DDERS PAGE 12
01/ 22/ 03 01/ 23/ 03
| TEM SI XTH
Bl D AMOUNT

1 17, 500. 00* 17500. 00

2 2,200. 00 1650000. 00

3 10. 00 6600. 00

4 12. 00 6120. 00

5 400. 00 2800. 00

6 125. 00 3625. 00

7 15, 000. 00* 15000. 00

8 1, 000, 000. 00~ 1000000. 00

9 20. 00 1720. 00
10 30, 000. 00* 30000. 00
11 850, 000. 00* 850000. 00
12 35. 00 595. 00
13 20, 000. 00 100000. 00
14 2,500. 00 2500. 00
15 300. 00 300. 00
16 160. 00 4160. 00
17 500. 00 1000. 00
18 700. 00 700. 00
19 1, 000. 00 3000. 00
20 1, 000. 00 2000. 00
21 50. 00 7500. 00
22 500, 000. 00* 500000. 00
23 400, 000. 00* 400000. 00
24 400, 000. 00~ 400000. 00
25 25, 000. 00* 25000. 00
26 1, 000. 00 3000. 00
27 50. 00 6000. 00
28 10, 000. 00~ 10000. 00
29 1, 700. 00 2986900. 00
30 1, 000. 00 225000. 00
31 1, 800. 00 349200. 00
32 200. 00 27000. 00
33 3, 100. 00* 3100. 00
34 2,000. 00 800. 00
35 10. 00 2000. 00
36 10. 00 2000. 00
37 500. 00 4000. 00
38 200. 00 1700. 00
39 20. 00 400. 00




01- 296704 Bl D245

01- HUM 255 SUMMARY OF REMAI NI NG BI DDERS PAGE 13
01/ 22/ 03 01/ 23/ 03
| TEM SI XTH
Bl D AMOUNT

40 4, 000. 00* 4000. 00
41 500. 00 1500. 00
42 150, 000. 00* 150000. 00
43 145. 00 39150. 00
44 50. 00 1050. 00
45 25, 000. 00 300000. 00
46 25, 000. 00 1200000. 00
47 25, 000. 00 1100000. 00
48 700. 00 1209600. 00
49 26, 000. 00 2704000. 00
50 1,100. 00 1226500. 00
51 25, 000. 00 1100000. 00
52 500. 00 190000. 00
53 1, 700. 00 4885800. 00
54 2,500. 00 2195000. 00
55 50. 00 397500. 00
56 1, 400. 00 1038800. 00
57 35, 000. 00 3080000. 00
58 125. 00 240250. 00
59 1.75 1646487. 50
60 500. 00 1000. 00
61 25, 000. 00 25000. 00
62 125. 00 11375. 00
63 5.00 425. 00
64 3, 500. 00 7350. 00
65 9. 00 332100. 00
66 5. 00 2300. 00
67 100. 00 1000. 00
68 2,500. 00* 2500. 00
69 550, 000. 00* 550000. 00
70 .00 0. 00

TOT 35, 793, 907. 50



